
CONTRACT DATA REQUIREMENTS LIST (CDRL) 

A. Contract line Item No. 

TBD 

D. System/Item 

DUATS 

1. Data Item No. 

MGT-001 
4. Authority 

DUATS-MGT-001 
7. DD250Req'd 

LT 

B. Exhibit 

A 
E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • T M D Other • 

F. Contractor 

TBD 

2. Title of Data Item 

Event Reconstruction Report 
5. Contact Reference 

C.3.2.1.6 
8. APPCode 

D 
12. Date of First 

Submission N / A 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission N / A 

14. REMARKS: 

Blocks 10 and 11 

Event Reconstruction Reports must be prepared and delivered no later than 48 hours after 
the FAA's request. 

Block 15 

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

ASREQ 

11. As of Date (AOD) 

SEE BLK 14 

15. Distribution 

a. 
Addressee 

DMO 

16. Total 

b. Draft 
Copies 

1 

1 
I. Approved By 

c. Final Copies 
Reg. Repro 

1 

1 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 
A. Contract line Item No. 

TBD 
D. System/Item 

DUATS 

1. Data Item No. 

MGT-002 
4. Authority 

DUATS-MGT-002 
7. DD250Req'd 

LT 

B. Exhibit 

A 
E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • 

F. Contractor 

TBD 

2. Title of Data Item 
Government Furnished Information Deficiency 

5. Contact Reference 

C.3.2.1.7 
8. APPCode 

D 
12. Date of First 

Submission S E E B L K 14 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 14 
14. REMARKS: 

Blocks 10 and 11 

Deficiency Reports must be submitted within 30 days of deficiency discovery. 
FAA response addressing deficiencies will be provided 30 Days after Deficiency Report 
receipt. 

Block 15 

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

I. Approved By 

TM • Other • 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

ASREQ 

15 
a. 

Addressee 

DMO 

16. Total 

11. As of Date (AOD) 

N/A 

. Distribution 
b. Draft 
Copies 

1 

1 

c. Final Copies 
Reg. Repro 

1 

1 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 
A. Contract line Item No. 

TBD 
D. System/Item 

DUATS 

1. Data Item No. 

MGT-004 
4. Authority 

DUATS-MGT-004 
7. DD 250 Req'd 

LT 

B. Exhibit 

A 

E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • TM • Other • 

F. Contractor 

TBD 

2. Title of Data Item 

User's Guide 
5. Contact Reference 

C.3.2.2.7 
8. APPCode 

D 
12. Date of First 

Submission S E E B L K 1 4 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 14 
14. REMARKS: 

Blocks 11, 12, and 13 

Contractor must provide FAA with link to Online User's Guide NLT 60 DACA. 
Contractor must update User's Guide as required to reflect on-line service or as requested 
by the FAA. 

Block 15 

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

ONE/R 

11. As of Date (AOD) 

SEE BLK 14 

15. Distribution 
a. 

Addressee 

DMO 

16. Total 

b. Draft 
Copies 

1 

1 
I. Approved By 

c. Final Copies 
Reg. Repro 

1 

1 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 
A. Contract line Item No. 

TBD 

D. System/Item 

DUATS 

1. Data Item No. 

MGT-006 

4. Authority 

DUATS-MGT-006 
7. DD250Req'd 

LT 

B. Exhibit 

A 
E. Contract/PR No. 

DTFA01-C-00TBD 

C. Category (Check appropriate 

TDP • 

F. Contractor 

TBD 

2. Title of Data Item 

Status, Management Monthly Operations Statistics 
Report 
5. Contact Reference 

C.3.2.1.8 
8. APPCode 

A 
12. Date of First 

Submission S E E B L K 1 4 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 14 

14. REMARKS: 

Block 11, 12, and 13 

Contractor must submit report NLT 15th of each month following first month that statistics 
are available. 
Reports to be submitted monthly through end of contract. 
FAA directed adjustments to submitted reports must be incorporated in next delivery 
following receipt of FAA comments. 

Block 15 

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

1. Approved By 

Page 1 of 1 

one) 

TM • Other • 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

MTHLY 

15 
a. 

Addressee 

DMO 

16. Total 

11. As of Date (AOD) 

SEE BLK 14 

. Distribution 
b. Draft 
Copies 

1 

1 

c. Final Copies 
Reg. Repro 

1 

1 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 
A. Contract line Item No. 

TBD 
D. System/Item 

DUATS 

1. Data Item No. 

MGT-007 
4. Authority 

DUATS-MGT-007 
7. DD250Req'd 

LT 

B. Exhibit 

A 

E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • T M D Other • 

F. Contractor 

TBD 

2. Title of Data Item 

Change Proposals 
5. Contact Reference 

C.3.2.3.1 
8. APP Code 

A 
12. Date of First 

Submission S E E B L K 1 4 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 14 
14. REMARKS: 

Blocks 12 and 13 

Initial FAA Change Proposal review is 30 days. 
Contractor must submit revised Change Proposal dispositioning FAA comment 15 days 
after receipt. 
Contractor must submit initial Change Proposal NLT 90 days prior to planned change 
implementation. 

Block 15 

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

ASREQ 

11. As of Date (AOD) 

ASREQ 

15. Distribution 
a. 

Addressee 

DMO 

16. Total 

b. Draft 
Copies 

1 

1 
I. Approved By 

c. Final Copies 
Reg. Repro 

1 

1 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 
A. Contract line Item No. 

TBD 

D. System/Item 

DUATS 

1. Data Item No. 

MGT-009 
4. Authority 

DUATS-MGT-009 
7. DD250Req'd 

LT 

B. Exhibit 

A 
E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • 

F. Contractor 

TBD 

2. Title of Data Item 

Facility Performance Statistics 
5. Contact Reference 

C.3.2.2.5 
8. APPCode 

D 
12. Date of First 

Submission S E E B L K 14 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 14 
14. REMARKS: 

Blocks 10, 11, 12, and 13 

Routine reports must be submitted every six months beginning six months after operations 
begin. 
Reports of QOS complaints must be submitted within within 30 calendar days of receipt. 

Block 15 

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

I. Approved By 

TM • 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

SEE BLK 14 

15 
a. 

Addressee 

DMO 

16. Total 

Other • 

11. As of Date (AOD) 

SEE BLK 14 

. Distribution 
b. Draft 
Copies 

1 

1 

c. Final Copies 
Reg. Repro 

1 

1 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 
A. Contract line Item No. 

TBD 

D. System/Item 

DUATS 

1. Data Item No. 

MGT-010 
4. Authority 

DUATS-MGT-010 
7. DD250Req'd 

LT 

B. Exhibit 

A 
E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • 
F. Contractor 

TBD 

2. Title of Data Item 

QICP Certification Application 
5. Contact Reference 

C.3.2.2.5 
8. APPCode 

A 
12. Date of First 

Submission S E E B L K 14 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 14 
14. REMARKS: 

Blocks 12 and 13 

Current QICP holders are not required to submit this CDRL. 
Initial submittal required NLT 15 DACA. 
Final submittal due 10 days after receipt of FAA comments. 

Block 15 
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

I. Approved By 

TM • 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

ONE/R 

15 
a. 

Addressee 

DMO 

16. Total 

Other • 

11. As of Date (AOD) 

N/A 

. Distribution 
b. Draft 
Copies 

1 

1 

c. Final Copies 
Reg. Repro 

1 

1 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 

A. Contract line Item No. 

TBD 
D. System/Item 

DUATS 

1. Data Item No. 

SAF-102 
4. Authority 

FAA-DI-SAFT-102 
7. DD250Req'd 

LT 

B. Exhibit 

A 
E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • TM D Other • 

F. Contractor 

TBD 

2. Title of Data Item 

System Safety Program Plan 
5. Contact Reference 

C.3.2.4 
8. APPCode 

A 
12. Date of First 

Submission S E E B L K 14 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 14 
14. REMARKS: 

Blocks 12 and 13 

Draft System Safety Program Plan due with Contractor's proposal. 

The FAA will review the draft System Safety Program Plan as a part of the Contractor's 
proposal. The FAA and the Contractor will mutually agree upon the final System Safety 
Plan and any additional supporting documentation at a Techinical Interchange Meeting to 
be held following contract award. 

The Contractor must submit the final Final System Safety Program Plan and any required 
additional documentaiton 30 days after the TIM. 

Block 15 
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

ASREQ 

11. As of Date (AOD) 

N/A 

15. Distribution 
a. 

Addressee 

DMO 

16. Total 

b. Draft 
Copies 

1 

1 
I. Approved By 

c. Final Copies 
Reg. Repro 

1 

1 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 
A. Contract line Item No. 

TBD 

D. System/Item 

DUATS 

1. Data Item No. 

SAF-107 
4. Authority 

DUATS-SAFT-107 
7. DD250Req'd 

LT 

B. Exhibit 

A 
E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • TM D Other • 

F. Contractor 

TBD 

2. Title of Data Item 

System Safety Hazard Analysis - Change Proposals 
5. Contact Reference 

C.3.2.3.1 
8. APPCode 

A 
12. Date of First 

Submission S E E B L K 14 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 14 
14. REMARKS: 

Blocks 12 and 13 

Initial submittal due to accompany Change Request detailed in CDRL-MGT-007: Change 
Proposals 

Final due 15 Days after receipt of FAA comments 

Block 15 

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

ASREQ 

11. As of Date (AOD) 

N/A 

15. Distribution 
a. 

Addressee 

DMO 

16. Total 

b. Draft 
Copies 

1 

1 
I. Approved By 

c. Fina 
Reg. 

1 

1 

Copies 
Repro 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 
A. Contract line Item No. 

TBD 

D. System/Item 

DUATS 

1. Data Item No. 

SEC-001 
4. Authority 

DUATS-SE-001 
7. DD250Req'd 

LT 

B. Exhibit 

A 

E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • TM D Other • 
F. Contractor 

TBD 

2. Title of Data Item 

System Security Plan (SSP) 
5. Contact Reference 

C.3.2.7.1 
8. APPCode 

A 
12. Date of First 

Submission S E E B L K 14 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission 

14. REMARKS: 

Blocks 12 and 13 

Initial draft SSP due 15 DACA. 
Final SSP due 10 days after receipt of FAA comments. 
SSP draft updates due on anniversary of submittal of Initial draft SSP or as required to 
reflect system changes. 
Final updates of SSP due 10 days after receipt of FAA Comments. 
FAA has 30 days to review each Contractor submittal. 
Submittal requirements valid for duration of Contract. 

Block 15 

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

ASREQ 

11. As of Date (AOD) 

N/A 

15. Distribution 
a. 

Addressee 

DMO 

16. Total 

b. Draft 
Copies 

1 

1 
1. Approved By 

c. Final Copies 
Reg. Repro 

1 

1 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 1 Page 1 of 1 
A. Contract line Item No. 

TBD 

D. System/Item 

DUATS 

1. Data Item No. 

SEC-002 
4. Authority 

DUATS-SE-002 
7. DD 250 Req'd 

LT 

B. Exhibit 

A 
E. Contract/PR No. 

DTFA01-C-00TBD 

C. Category (Check appropriate one) 

TDP • TM D Other • 

F. Contractor 

TBD 

2. Title of Data Item 

System Characterization Document (SCD) 
5. Contact Reference 

C.3.2.7.1 
8. APPCode 

A 
12. Date of First 

Submission S E E B L K 14 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 14 
14. REMARKS: 

Blocks 12 and 13 

Initial draft SCD due 15 DACA. 
Final SCD due 10 days after receipt of FAA comments. 
SCD draft updates due on anniversary of submittal of Initial draft SCD or as required to 
reflect system changes. 
Final updates of SCD due 10 days after receipt of FAA Comments. 
FAA has 30 days to review each Contractor submittal. 
Submittal requirements valid for duration of Contract. 

Block 15 

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

ASREQ 

11. As of Date (AOD) 

N/A 

15. Distribution 

a. 
Addressee 

DMO 

16. Total 

b. Draft 
Copies 

1 

1 
I. Approved By 

c. Final Copies 
Reg. Repro 

1 

1 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 

A. Contract line Item No. 

TBD 

D. System/Item 

DUATS 

1. Data Item No. 

SEC-003 
4. Authority 

DUATS-SE-003 
7. DD250Req'd 

LT 

B. Exhibit 

A 

E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • TM D Other • 

F. Contractor 

TBD 

2. Title of Data Item 

Privacy Threshold Analysis (PTA) 
5. Contact Reference 

C.3.2.7.1 
8. APPCode 

A 
12. Date of First 

Submission S E E B L K 1 4 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 1 4 
14. REMARKS: 

Blocks 12 and 13 

Initial draft PTA due 15 DACA. 
Final PTA due 10 days after receipt of FAA comments. 
PTA draft updates due on anniversary of submittal of Initial draft PTA or as required to 
reflect system changes. 
Final updates of PTA due 10 days after receipt of FAA Comments. 
FAA has 30 days to review each Contractor submittal. 
Submittal requirements valid for duration of Contract. 

Block 15 

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

ASREQ 

11. As of Date (AOD) 

N/A 

15. Distribution 

a. 
Addressee 

DMO 

16. Total 

b. Draft 
Copies 

1 

1 
1. Approved By 

c. Final Copies 
Reg. Repro 

1 

1 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 
A. Contract line Item No. 

TBD 

D. System/Item 

DUATS 

1. Data Item No. 

SEC-004 
4. Authority 

DUATS-SE-004 
7. DD250Req'd 

LT 

B. Exhibit 

A 

E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • TM D Other • 

F. Contractor 

TBD 

2. Title of Data Item 

Privacy Impact Assessment (PIA) 
5. Contact Reference 

C.3.2.7.1 
8. APP Code 

A 
12. Date of First 

Submission S E E B L K 1 4 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 1 4 

14. REMARKS: 

Blocks 12 and 13 

Initial draft PIA due 15 DACA. 
Final PIA due 10 days after receipt of FAA comments. 
PIA draft updates due on anniversary of submittal of Initial draft SSP or as required to 
reflect system changes. 
Final updates of PIA due 10 days after receipt of FAA Comments. 
FAA has 30 days to review each Contractor submittal. 
Submittal requirements valid for duration of Contract. 

Block 15 

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

ASREQ 

11. As of Date (AOD) 

N/A 

15. Distribution 

a. 
Addressee 

DMO 

16. Total 

b. Draft 
Copies 

1 

1 
I. Approved By 

c. Fina 
Reg. 

1 

1 

Copies 
Repro 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 

A. Contract line Item No. 

TBD 
D. System/Item 

DUATS 

1. Data Item No. 

SEC-005 
4. Authority 

DUATS-SE-005 
7. DD250Req'd 

LT 

B. Exhibit 

A 
E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • TM D Other • 

F. Contractor 

TBD 

2. Title of Data Item 

Information System Contingency Plan (ISCP) 
5. Contact Reference 

C.3.2.7.1 
8. APPCode 

A 
12. Date of First 

Submission S E E B L K 1 4 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 1 4 

14. REMARKS: 

Blocks 12 and 13 

Initial draft ISCP due 15 DACA. 
Final ISCP due 10 days after receipt of FAA comments. 
ISCP draft updates due on anniversary of submittal of Initial draft ISCP or as required to 
reflect system changes. 
Final updates of ISCP due 10 days after receipt of FAA Comments. 
FAA has 30 days to review each Contractor submittal. 
Submittal requirements valid for duration of Contract. 

Block 15 
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

3. Subtitle 

N/A 
6. Requiring Office 

AJR-4 
10. Frequency 

ASREQ 

11. As of Date (AOD) 

N/A 

15. Distribution 

a. 
Addressee 

DMO 

16. Total 

b. Draft 
Copies 

1 

1 
1. Approved By 

c. Fina 
Reg. 

1 

1 

Copies 
Repro 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 
A. Contract line Item No. 

TBD 
D. System/Item 

DUATS 

1. Data Item No. 

SEC-006 

4. Authority 

DUATS-SE-006 
7. DD250Req'd 

LT 

B. Exhibit 

A 
E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • TM D Other • 

F. Contractor 

TBD 

2. Title of Data Item 

Information System Contingency Plan (ISCP) Test 
Plan and Results Report 
5. Contact Reference 

C.3.2.7.1 
8. APPCode 

A 
12. Date of First 

Submission S E E B L K 1 4 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 1 4 
14. REMARKS: 

Blocks 12 and 13 

Initial draft ISCP Test Plan and Results Report due 15 DACA. 
Final ISCP Test Plan and Results Report due 10 days after receipt of FAA comments. 
ISCP Test Plan and Results Report draft updates due on anniversary of submittal of Initial 
draft ISCP or as required to reflect system changes. 
Final updates of ISCP Test Plan and Results Report due 10 days after receipt of FAA 
Comments. 
FAA has 30 days to review each Contractor submittal. 
Submittal requirements valid for duration of Contract. 

Block 15 
Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

3. Subtitle 

N/A 

6. Requiring Office 

AJR-4 
10. Frequency 

ASREQ 

11. As of Date (AOD) 

15. Distribution 
a. 

Addressee 

DMO 

16. Total 

b. Draft 
Copies 

1 

1 
1. Approved By 

c. Final Copies 
Reg. Repro 

1 

1 

0 

0 
J. Date 

18. Estimated Total Price 



CONTRACT DATA REQUIREMENTS LIST (CDRL) 

A. Contract line Item No. 

TBD 
D. System/Item 

DUATS 

1. Data Item No. 

TST-001 

4. Authority 

DUATS-TST-001 
7. DD250Req'd 

LT 

B. Exhibit 

A 
E. Contract/PR No. 

DTFA01-C-00TBD 

Page 1 of 1 

C. Category (Check appropriate one) 

TDP • TM D Other • 

F. Contractor 

TBD 

2. Title of Data Item 

Operational Capability Demonstration (OCD) Plan & 
Procedures 
5. Contact Reference 

C.3.2.6.1 
8. APP Code 

A 
12. Date of First 

Submission S E E B L K 14 

9. Distribution Statement Required 

N/A 
13. Date of Subsequent 

Submission S E E B L K 14 
14. REMARKS: 

Blocks 12 and 13 

Draft and Final OCD Plan and Procedures due as directed by the Contracting Officer. 

Block 15 

Contractor must deliver all CDRLs via electronic transmission as specified in the CDRL 
Instructions 

G. Prepared By: 

B. Weaver 

H. Date 

2/22/2012 

17. Price Group 

3. Subtitle 

N/A 

6. Requiring Office 

AJR-4 
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